
Date Bidder Bidder's Email Question Response

21-Aug-25
Magnum Contracting

(Mike Moczarski)
mmoczarski@magnumcontracting.net

Since this is a federally funded project, will compliance with Davis-Bacon wage requirements be 

mandatory?
No, compliance with Davis-Bacon wage requirements is not mandatory.

21-Aug-25
Magnum Contracting

(Mike Moczarski)
mmoczarski@magnumcontracting.net

For unforeseen conditions such as rock removal or unsuitable soils, will the contractor be responsible 

for these costs, or will compensation be handled through unit prices?

Unit prices will be used for any unforseen conditions or change orders if 

applicable.

27-Aug-25
Warh-Humphrey

(Zach Travis)
ztravis@ward-humphrey.com

Looking at the plans it seems as thought they are pretty much the same plans. Is there a chance you 

guys could send out a write up about any changes if that is the case where the plans have changed? 

This is technically a new bid and contractor is responsible for reviewing all 

documents.

28-Aug-25
ForeverLawn

(Robin Echols)
robin@ncgeorgia.foreverlawn.com

Could you clarify if there is turf located on LS 106 here? We notice LS105 and 109 have the same hatch 

with callout there. 

Yes, there is artificial turf in the lower playground as well. Labels have been 

added to sheets LS-106, LS-109, LS-320, and LS-321 for clarification. 

Artificial turf hatch has been revised for clarity.

4-Sep-25
NPSG Built

(Avinash Bandam)
abandam@npsgbuilt.com

Are there are any changes in the scope of work from the previous set of drawings to the Re-issuance or 

Re-opened bid for this project?

This is technically a new bid and contractor is responsible for reviewing all 

documents.

5-Sep-25
Headley Construction

(Andrea Reese)
andrea@headleyconstruction.com Are meters and tap fees the responsibility of the general contractor?

See Article 6 - Contractor's Responsibilities, subsection 6.08 of Section 00 

0072 - General Conditions. 

5-Sep-25
Headley Construction

(Andrea Reese)
andrea@headleyconstruction.com Do you have a preferred manufacturer for the safety netting?

Any fabricator that can meet the aesthetic and performacnce specifications 

of the design intent will be acceptable. Submittal required.

5-Sep-25
Headley Construction

(Andrea Reese)
andrea@headleyconstruction.com Are any bidder qualifications required at time of bid?

The criteria to be considered are the qualifications and experience of the 

bidders. Additional information may be requested after the bid opening.

5-Sep-25
Headley Construction

(Andrea Reese)
andrea@headleyconstruction.com Can we use a different signage sub other than the one on the signage details?

Any fabricator that can meet the aesthetic and performacnce specifications 

of the design intent will be acceptable. Submittal required.

5-Sep-25
Headley Construction

(Andrea Reese)
andrea@headleyconstruction.com Is general contractor responsible for constructing the steel gateway structures?

Per the drawings, this is a delegated design item and the contractor shall 

provide shop drawings from a fabricator.

5-Sep-25
Headley Construction

(Andrea Reese)
andrea@headleyconstruction.com

Is the general contractor responsible for coordination only of a new transformer from Georgia Power or 

the cost also?

There will be one transformer with separate submeters. Contractor is 

responsible for furnishing and installing transformer.

5-Sep-25
Headley Construction

(Andrea Reese)
andrea@headleyconstruction.com

Please clarify artificial turf areas. Is it everywhere that has the grass hatch or only where specifically 

called out on layout plans?
Artificial turf hatch has been revised for clarity.

5-Sep-25
Vertical Earth

(Scott Anderson)
scoanderson@vertical-earth.com

Will the contractor be paid unit pricing for Items 23,24,28 and 29 as shown on "Unit Prices Form" for 

actual quantities required/encountered over and above the Part 1 Base Bid lump sum as shown on the 

proposal form? 

Unit prices will be used for any unforseen conditions or change orders if 

applicable.

5-Sep-25
Vertical Earth

(Scott Anderson)
scoanderson@vertical-earth.com

Is the $ 500,000.00 Owner's Allowance provided to pay for items listed under Specification Section 31 

2300, Part 1, 1.02 B, Note 1 Division 0 "Allowances" for quantity allowance provisions related to the unit 

price excavation and allowances for authorized additional excavation.

This allowance will be used for any unforseen conditions or change orders (if 

applicable) as well as any Owner-directed changes.

5-Sep-25
Vertical Earth

(Scott Anderson)
scoanderson@vertical-earth.com When is the vertical construction for the elevated tank project anticipated to be complete?

Exact date unkown at this time. Likely to start in October with a construction 

timeline of about 20 months.

5-Sep-25
Vertical Earth

(Scott Anderson)
scoanderson@vertical-earth.com When is the projected start date? Anticipated notice to proceed will be approximately 30 days after bid award.

5-Sep-25
Vertical Earth

(Scott Anderson)
scoanderson@vertical-earth.com

Can additional details be provided for the fall protection netting at the boardwalk? The netting as shown 

will require a seam which reduces its strength. Please provide a source for the BOD.

Final netting design is a delegated design item and contractor is responsible 

for providing shop drawings from a net manufacturer.

5-Sep-25
Vertical Earth

(Scott Anderson)
scoanderson@vertical-earth.com Is a geotechnical engineering evaluation report for the site available?

Infiltration testing was performed in December 2024. See provided report. 

Additional geotech will be required for the elevated boardwalk foundations. 

See notes on sheet S-4.2 for information.
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5-Sep-25
Vertical Earth

(Scott Anderson)
scoanderson@vertical-earth.com

Without a Geotechnical Evaluation Report, it is not possible to quantify unsuitable soils, rock, suitable 

material required for this project, how should we determine the associated cost for these items?

Infiltration testing was performed in December 2024. See provided report. 

Additional geotech will be required for the elevated boardwalk foundations. 

See notes on sheet S-4.2 for information.

5-Sep-25
Vertical Earth

(Scott Anderson)
scoanderson@vertical-earth.com

Can the contractor assume that the grading plans be adjusted to balance the site or should we base our 

proposal on the current grading design.
Site to remain as shown in the documents.

5-Sep-25
Vertical Earth

(Scott Anderson)
scoanderson@vertical-earth.com

Plans state that Pinecrest Drive improvements is N.I.C. Is it correct to assume that the 6 ADA Ramps 

and the sidewalk adjacent to the water tower are part of the Pinecrest Drive Improvements?

Yes, the 5 ADA ramps and sidewalk along Pinecrest are N.I.C. and will be 

constructed as part of the Pinecrest Drive improvements.

Limits of work are illustrated on sheets C-3.1 and LS-105.

5-Sep-25
Vertical Earth

(Scott Anderson)
scoanderson@vertical-earth.com

The note on Sheet C-3.1 regarding Pinecrest Drive site features are not included in this contract, 

however it includes a portion of the elevated boardwalk and earthwork. Please clarify the intent.

The orange outline is intened to illustrate the extents of the earthwork 

required for the sidewalk improvements along Pinecrest Drive. No portion of 

the elevated boardwalk is included in the Pinecrest Drive improvements.


