
 

 

W Main St Pedestrian Corridor 

April 27, 2026 

Addendum No. 1 

 

This addendum forms part of the Contract Documents and modifies or clarifies the original 

advertisement dated April 2, 2026. Prospective Bidders shall acknowledge receipt of the total 

number of Addenda issued for this Project in their Bid Form. Failure to do so may subject the Bidder 

to disqualification.  

 

Questions and Clarifications: 

These questions summarize all questions received prior to the deadline for questions. 

Q1. I am trying to obtain the pre-qualified bidders list for this project. Can you assist? 

A1. The contract documents can be downloaded from the City’s website. The City of Canton 

does not know who has downloaded the documents.  

Q2. Will there be a prebid for this project? 

A2. There will not be prebid meeting. 

Q3. Can a Microsoft Excel file be provided to fill in the unit price bid form? 

A3. The Excel version is provided with this Addendum 1. 

Q4. Does the project require a Georgia DOT License? 

A4. The Bidder is not required to be prequalified with GDOT. As stated in 00100-6, 12.11 

“The Bid shall contain evidence of Bidder’s authority and qualification to do business in 

the state where the Project is located, or Bidder shall covenant in writing to obtain such 

authority and qualification prior to award of the Contract and attach such covenant to 

the Bid. Bidder’s state contractor license number, if any, shall also be shown on the Bid 

Form.” 

Q5. The SOV lists redbud trees, but the plans show Cherokee princess dogwood trees. Which 

ones are to be used?  

A5. Cherokee Princess Dogwood trees shall be used. The Schedule of Values has been 

updated and provided in Excel format with this Addendum 1. 

Q6. There are light poles listed on the SOV but the plans say "refer to electrical plans for line 

connections and service. Georgia Power to supply light poles and complete pole 

installation." Also, we did not find any electrical plans or any details about the light poles.  



A6. Georgia Power will supply and install the light poles. The Bidder will be required to 

coordinate with Georgia Power for the installation. The Schedule of Values has been 

updated to remove this item. 

Q7. Is there a MANDATORY Pre-Bid Meeting for this project? 

A7. There will not be prebid meeting. 

Q8. What is the proposed starting date for this project. 

A8. The City of Canton is anticipating Notice to Proceed (NTP) immediately after bid 

approval by City Council and execution of contracts. NTP is anticipated in June 2026. 

Q9. What are the traFic control requirements, including lane closures? 

A9. The Bidder is to maintain traFic and provide access to all driveways throughout 

construction. W Main Street is being converted to a one-way road (westbound). This 

conversion may only occur after all traFic control devices have been installed and 

approval is received from the City of Canton. The Bidder shall not install lane closures, 

shoulder closures (if applicable), pace traFic, or move equipment or materials that 

interferes with traFic between the hours of 7:00 to 9:00 am and 4:00 to 6:00 pm. All 

milled surfaces shall be covered before they are opened to traFic and shall be covered 

within 7 days.  Failure to reopen the roadway within the approved duration will result in 

the assessment of Liquidated Damages at a rate of $1,000 per calendar day.  

Q10. Please clarify the brick dimensions.          

A10. The pavers are to match the existing sidewalk pavers at the intersection of W Main St 

and Waleska St. Please refer to the streetscape details for approved manufacturers and 

additional details. 

Q11. Regarding pay item 680-3600 (Lighting Std, Spcl Design): What costs should be included? 

Note 1 on drawing 29-0003 refers to an electrical plan, but no electrical plans were 

provided. Furthermore, Note 2 states that GA Power will supply the light poles and complete 

the pole installation. Please clarify the required scope of work. 

A11. Please refer to A6 above. 

Q12. There is a landscape line-item LIGHTING STD SPECIAL DESIGN (680-3600) in the bid 

schedule, but there is no details or information related to it in the planset. Could you please 

provide clarification on this item? 

A12. Please refer to A6 above. 

Q13. “Are there lighting plans and poles details for this project?” 

A13. Please refer to A6 above. 

Q14. Will you issue a new form (subcontractor aFidavit) so that we can fill with our company 

name? Or do we have permission to change the form ourselves? 

A14. A revised Subcontractor AFidavit is provided with this Addendum 1.  

Q15. RFP Doc Page 9 of 107, Article 12 – preparation of Bid, as per note 12.2 Bid Form shall be 

completed in ink. As given Schedule of Items Page 18 of 107, written spaces are too narrow 

to write the numbers. We are requesting to provide revised schedule of items with adequate 

writing space.  



A15. The Bid Schedule (Page 4, or 17 of 107) shall be completed in ink. The Schedule of Items 

(Page 5, or 18 of 107) may be typed. Please refer to the revised Schedule of Items 

provided with this Addendum 1. 

Q16. RFP Doc Page 79 of 107, Article 13.03 note D, mentions, Contractor shall be responsible 

for arranging and obtaining and shall pay all cost in connection with any inspection , test…. 

Would you confirm if Contractor is responsible for cost of Material Testing for this project or 

not? 

A16. The City of Canton will provide Construction Materials Testing for soil, asphalt and 

concrete. The Bidder is responsible for arranging the required inspections and samples. 

The Bidder will also be responsible for any additional testing required in the 

construction specifications, as applicable.   

Q17. Since this project has extensive underground water and sewer work in the travel way of W 

Main St and Hill St Cir, Will City allow to complete road closure utilizing detour?   

A17. A complete road closure is not anticipated and ingress/egress must be available at all 

times. The water installation occurs primarily in the existing shoulder. The sewer 

installation is anticipated to be staged after the road is widened and converted to one-

way. The City may consider a complete temporary closure during construction as long 

as ingress/egress is maintained. The contractor would then be responsible for 

developing a detour plan and all signage required for the temporary detour. Please also 

refer to A9 above. 

Q18. RFP Doc page 10 of 107, Article 14, note 14.3, As a prime bidder we do not hold utility 

contractor license however we utilize subcontractor who are registered as utility contractor. 

Would city allow us to submit bid with subcontractor’s utility license number? 

A18. A subcontractor’s utility license number may be provided for the subcontractor(s) 

responsible for providing all utility work. 

Q19. Drg #44-0001 ETC, mentions for abandoning Ex. 8” Water line and Sewer line. Does City 

require to plug entire abandoned pipe with flowable fill? Given pay quantity for flowable fill 

seems just for the plugs at the ends. If yes than would city allow to bill under given flowable 

fill item. 

A19. The existing water main and sanitary sewer are to be plugged and abandoned. The bid 

shall include the quantities shown in the Schedule of Items. 

Q20. Can you please provide the detailed specifications, drawings, and full scope of work for 

Bid Item 680-3600 – LIGHTING STD, SPCL DESIGN? 

A20. Please refer to A6 above. 

Q21. Is a lighting plan available showing where the power feed is coming from, lighting 

manufacturer et.? 

A21. Please refer to A6 above. 

Q22. Please confirm which utilities the contractor is to coordinate with, and which utilities the 

contractor will install in this contract.   

A22. The Bidder is responsible for the water and sewer relocation work. The utility owners will 

provide relocation of other facilities. The Bidder is responsible for coordination with all 



utility owners during construction, which includes any staking necessary during utility 

relocations. 

Q23. Is a utility relocation schedule available? 

A23. A preconstruction Utility Adjustment Schedule for the overhead to underground 

conversion is provided with this Addendum 1. Preliminary Engineering, Construction 

Engineering, and Material Procurement has been completed and R/W Acquisition by 

Georgia Power is in process. The Worksite Utility Coordination Supervisor (WUCS) will 

be responsible for obtaining Utility Adjustment Schedules from each utility owner and 

maintaining the Utility Relocation Progress Schedule. 

Q24. Will the owner handle all testing, or will the contractor be responsible?  If the contractor is 

responsible, please confirm which tests we are to provide. 

A24. Please refer to A16 above. 

Q25. Can you provide the details and specs for the bench? 

A25. Please refer to Note 1 on Drawing 29-0002. 

Q26. Does the water and sewer contractor need to be approved by Cherokee County, or City of 

Canton?  If there is an approved list, can you please provide? 

A26. The City of Canton does not have an approved contractor list. 

Q27. Please confirm which sewer tests will be required. 

A27. Water and Sewer installation and testing shall follow City of Canton requirements. 

Please refer to City’s sanitary sewer specifications and water specifications.  

Q28. Will the owner perform pressure testing and bacteria testing of the water line, or will this 

be the responsibility of the contractor? 

A28. The contractor will be responsible for performing water and sewer testing in accordance 

with City of Canton requirements. Please refer to City’s sanitary sewer specifications 

and water specifications.  

Q29. Can West Main Street be closed during the duration of the project for local traFic only, and 

not Thru traFic?  Will a detour plan be required? 

A29. Please refer to A9 and A17 above. 

Q30. Please confirm this contract will follow typical DOT contracts where quantities will be 

measured for payment.   

A30. Please refer to Article 14 of the General Conditions. Payment applications will be 

reviewed and recommended for approval by the Engineer based on the Engineer’s 

observations and measured quantities as applicable. 

 



ITEM NO. DESCRIPTION UNIT QUANTITY UNIT BID PRICE TOTAL ITEM PRICE

150-1000 TRAFFIC CONTROL - LS LUMP

210-0100 GRADING COMPLETE - LS LUMP

310-1101 GR AGGR BASE CRS, INCL MATL TN 574

318-3000 AGGR SURF CRS TN 139

402-1812 RECYCLED ASPH CONC LEVELING, INCL BITUM MATL & H LIME TN 448

402-3121 RECYCLED ASPH CONC 25 MM SUPERPAVE, GP 1 OR 2, INCL BITUM MATL & H LIME TN 155

402-3130 RECYCLED ASPH CONC 12.5 MM SUPERPAVE, GP 2 ONLY, INCL BITUM MATL & H LIME TN 173

402-3190 RECYCLED ASPH CONC 19 MM SUPERPAVE, GP 1 OR 2,INCL BITUM MATL & H LIME TN 81

413-0750 TACK COAT GL 251

432-5010 MILL ASPH CONC PVMT, VARIABLE DEPTH SY 314

441-0018 DRIVEWAY CONCRETE, 8 IN TK SY 73

441-4030 CONC VALLEY GUTTER, 8 IN SY 102

441-5002 CONCRETE HEADER CURB, 6 IN, TP 2 LF 115

441-6216 CONC CURB & GUTTER, 8 IN X 24 IN, TP 2 LF 1308

446-1100 PVMT REINF FABRIC STRIPS, TP 2, 18 INCH WIDTH LF 555

500-3002 CLASS AA CONCRETE CY 46

500-3200 CLASS B CONCRETE CY 108

500-9999 CLASS B CONC, BASE OR PVMT WIDENING CY 2

550-5180 STORM DRAIN PIPE, 18 IN, CLASS III LF 460

668-2100 DROP INLET, GP 1 EA 8

668-2110 DROP INLET, GP 1, ADDL DEPTH LF 15

668-4300 STORM SEWER MANHOLE, TP 1 EA 2

668-4311 STORM SEWER MANHOLE, TP 1, ADDL DEPTH, CL 1 LF 1

900-0039 BRICK PAVERS SF 2748

700-0200 GRASSING COMPLETE (SOD) PROJECT - LS LUMP

700-7000 AGRICULTURAL LIME TN 3

700-8000 FERTILIZER MIXED GRADE TN 2

700-8100 FERTILIZER NITROGEN CONTENT LB 50

163-0232 TEMPORARY GRASSING AC 1

163-0240 MULCH TN 7

163-0300 CONSTRUCTION EXIT EA 1

163-0550 CONSTRUCT AND REMOVE INLET SEDIMENT TRAP EA 18

165-0010 MAINTENANCE OF TEMPORARY SILT FENCE, TP A LF 100

165-0101 MAINTENANCE OF CONSTRUCTION EXIT EA 1

165-0105 MAINTENANCE OF INLET SEDIMENT TRAP EA 18

165-0310 MAINTENANCE OF CONSTRUCTION EXIT TIRE WASH AREA (PER EACH) EA 1

171-0010 TEMPORARY SILT FENCE, TYPE A LF 200

636-1033 HIGHWAY SIGNS, TP 1 MATL, REFL SHEETING, TP 9 SF 73

636-1036 HIGHWAY SIGNS, TP 1 MATL, REFL SHEETING, TP 11 SF 66

636-2070 GALV STEEL POSTS, TP 7 LF 103

636-2080 GALV STEEL POSTS, TP 8 LF 114

636-3010 GROUND-MOUNTED BREAKAWAY SIGN SUPPORT EA 4

653-0110 THERMOPLASTIC PVMT MARKING, ARROW, TP 1 EA 3

653-1704 THERMOPLASTIC SOLID TRAF STRIPE, 24 IN, WHITE LF 75

653-1906 THERMOPLASTIC SOLID TRAF STRIPE, 6 IN, WHITE LF 811

653-2602 THERMOPLASTIC SOLID TRAF STRIPE, 6 IN, YELLOW LF 46

657-1084 PREFORMED PLASTIC SOLID PVMT MKG, 8 IN, WHITE, TP PB LF 289

XXX-XXXX CHEROKEE PRINCESS DOGWOOD TREES EA 5

XXX-XXXX SUNBURST ST JOHNS WORT EA 28

754-5000 BENCH EA 1

XXX-XXXX 8" DUCTILE IRON PIPE LF 550

XXX-XXXX 6" DUCTILE IRON PIPE LF 100

XXX-XXXX 4" DUCTILE IRON PIPE LF 25

XXX-XXXX 8" GATE VALVE & BOX EA 6

XXX-XXXX 6" GATE VALVE & BOX EA 4

XXX-XXXX 4" GATE VALVE & BOX EA 1

XXX-XXXX 8" INSERTION VALVE EA 1

XXX-XXXX WATER MAIN FITTINGS TN 0.7

XXX-XXXX 8" X 8" TAPPING SLEEVE AND VALVE EA 2

XXX-XXXX 6" X 6" TAPPING SLEEVE AND VALVE EA 1

XXX-XXXX CONNECTION TO EXISTING WATER MAIN EA 3

XXX-XXXX 3/4" SERVICE CONNECTION EA 2

XXX-XXXX 3/4" SERVICE CHANGEOVER EA 2

XXX-XXXX 3/4" SERVICE TUBING LF 70

XXX-XXXX FIRE HYDRANT ASSEMBLY EA 1

XXX-XXXX 8" DIPS SEWER 0 TO 10' DEPTH LF 540

XXX-XXXX 4' DIAMETER PRECAST MANHOLES EA 5

XXX-XXXX MANHOLE FRAME & COVER EA 5

XXX-XXXX 4' DIAMETER PRECAST MANHOLE RISER LF 29

XXX-XXXX MANHOLE OVER EXISTING SEWER EA 2

XXX-XXXX PLUG EXISTING SEWER EA 1

XXX-XXXX FLOWABLE FILL CY 0.9

XXX-XXXX TEMPORARY BYPASS PUMPING MOBILIZATION AND DEMOBILIZATION EA 1

XXX-XXXX TEMPORARY BYPASS PUMPING DAY 2

BASE BID:

SIGNING AND MARKING

STREETSCAPING

WATER & SEWER
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ROADWAY

PERMANENT EROSION CONTROL

TEMPORARY EROSION CONTROL



Subcontractor Affidavit Under O.C.G.A. § 13-10-91(b)(3) 

Exhibit E 

Page 1 0f 1 

 

 

 

By executing this affidavit, the undersigned subcontractor verifies its compliance with 

O.C.G.A. § 13-10-91, stating affirmatively that the individual, firm, or corporation which is 

engaged in the physical performance of services under contract with                                                            on 

behalf of the City of Canton has registered with, is authorized to use and uses the federal work 

authorization program commonly known as E-Verify, or any subsequent replacement program, in 

accordance with the applicability provisions and deadlines in O.C.G.A. § 13-10-91. Furthermore, 

the undersigned subcontractor will continue to use the federal work authorization program 

throughout the contract period and the undersigned subcontractor will contract for the physical 

performance of services in satisfaction of such contract only with sub-subcontractors who present 

an affidavit to the subcontractor with the information required by O.C.G.A. § 13-10- 91(b). 

Additionally, the undersigned subcontractor will forward notice of the receipt of an affidavit from 

a sub-subcontractor to the contractor within five business days of receipt. If the undersigned 

subcontractor receives notice that a sub-subcontractor has received an affidavit from any other 

contracted sub-subcontractor, the undersigned subcontractor must forward, within five business 

days of receipt, a copy of the notice to the contractor. Subcontractor hereby attests that its federal 

work authorization user identification number and date of authorization are as follows: 

 

Federal Work Authorization User Identification No.:    

Date of Authorization:    

Name of Subcontractor:     

Name of Project: W Main St Pedestrian Corridor   

Name of Public Employer: City of Canton, Georgia  

 

I hereby declare under penalty of perjury that the foregoing is true and correct. 

Executed on  ,  , 20  in  (city),  (state) 

 

Signature of Authorized Officer or Agent 

 

Printed Name and Title of Authorized Officer or Agent 

 

Sworn to and subscribed before me 

This  day of  , 20   

 

Notary Public 

 

My commission expires:   



City of Canton – Conversion Utility Adjustment Schedule 

Description of Utility Work Start Day Number of Days 
Preliminary Engineering -180 180 

Construction Engineering 1 1 20 

Construction Engineering 2 21 20 

Construction Engineering Project 1 240 

R/W Acquisition 42 60 

Material Procurement 42 20 

Clearing & Trimming - Tree Work  103 10 

Construction 1 114 104 

Construction - Remove Old Poles 221 20 

Temporary  NA 0 

Total Days 241 


